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0001 Contract Funding OSRTI Management and Analytical

Support

Obligated Amount: $1,141,893.00
Requisition No: PR-ORD-13-02615,
PR-OSWER-13-00466, PR-OSWER-13-00481,
PR-OSWER-13-00504

Accounting Info:
13-14-C-26UU000-201FK7-2532--26A6A-1326UUX205-001
BFY: 13 EFY: 14 Fund: C Budget Org: 26UU000
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Funding Flag: Partial

Funded: $134,000.00
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Funding Flag: Partial

Funded: $310,000.00

Accounting Info:
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Funding Flag: Partial

Funded: $603,088.00

Accounting Info:
13--T-72DC-303DD2-2505-HQ00BM00~--1372DC5015-001
BFY: 13 Fund: T Budget Org: 72DC Program (PRC):
303DD2 Budget (BOC): 2505 Job #: HQOOBMOO DCN -
Line ID: 1372DC5015-001

Funding Flag: Partial

Funded: $94,805.00

The obligated amount of award: $1,141,893.00. The
total for this award is shown in box 15G.
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Section A - Solicitation/Contract Form
FAR 52.209-10 Prohibition on Contracting with Inverted Domestic Corporations. (MAY 2012)

END OF SECTION A
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Section B - Supplies or Services & Prices or Costs
EPAAR 1552.216-73 Fixed rates for services-indefinite delivery/indefinite quantity contract. (APR 1984)
The following fixed rates shall apply for payment purposes for the duration of the contact:
Personnel classification, skill level, estimated direct labor hours, fixed hourly rate, and total contract price
are incorporated by reference per the contractor’s accepted proposal dated February 4, 2013.
The rate, or rates, set forth above cover all expenses, including report preparation, salaries, overhead, general and
administrative expenses, and profit.
The Contractor shall voucher for only the time of the personnel whose services are applied directly to the work
called for in individual Delivery Orders and accepted by the EPA Project Officer. The Government shall pay the
Contractor for the life of a delivery order at rates in effect when the delivery order was issued, even if performance
under the delivery order crosses into another period. The Contractor shall maintain time and labor distribution
records for all employees who work under the contract. These records must document time worked and work
performed by each individual on all Delivery Orders.
(End of clause)
EPA-B-16-101 MINIMUM AND MAXIMUM AMOUNTS

During the period specified in the "Ordering" clause, the Government shall place orders totaling a minimum of
$1,000,000.00. The amount of all orders shall not exceed $33,368,983.00.

END OF SECTION B
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Section C - Statement of Work
See Attachment 1 for the Statement of Work
EPAAR 1552.211-79 Compliance with EPA Policies for Information Resources Management. (JAN 2012)
EPA-C-10-102 INCORPORATION OF CONTRACTOR'S TECHNICAL PROPOSAL
The Contractor's technical proposal entitled, “OSRTI Management and Analytical Support Technical Proposal
in Response to Solicitation SOL-HQ-12-00019” dated February 4, 2013 is incorporated by reference and made a
part of this contract. In the event of any inconsistency between the clauses of this contract and the Contractor's
technical proposal, the contract clauses take precedence.

EPA-C-10-103 INCORPORATION OF CONTRACTOR'S QUALITY ASSURANCE (QA) PLAN

The Contractor shall adhere to the procedures set forth in its QA plan dated October 15, 2012, which is incorporated
by reference.

END OF SECTION C
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Section E - Inspection and Acceptance

FAR 52.246-6 Inspection - Time-and-Material and Labor-Hour. (MAY 2001)

FAR 52.246-11 Higher-Level Contract Quality Requirement. (FEB 1999)

The Contractor shall comply with the higher-level quality standard selected below.

Title Number Date
Specifications and ANSI/ASQC 1994 http://www.epa.gov/QUALITY/envtech.html
Guidelines for Quality E4
Systems for
Environmental Data
Collection and
Environmental
Technology Programs
EPA Requirements for QA/R-2 March 2001 http://www.epa.gov/quality/qmps.html
Quality Management (Reissued
Plans May 2006)
(End of clause)
END OF SECTION E
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Section F - Deliveries or Performance
FAR 52.242-15 Stop-Work Order. (AUG 1989)
EPAAR 1552.211-72 Monthly progress report. (JUN 1996)
(a) The Contractor shall furnish electronic copies of the combined monthly technical and financial progress report
stating the progress made, including the percentage of the project completed, and a description of the work
accomplished to support the cost. If the work is ordered using work assignments or delivery orders, include the

estimated percentage of task completed during the reporting period for each work assignment or delivery order.

(b) Specific discussions shall include difficulties encountered and remedial action taken during the reporting period,
and anticipated activity with a schedule of deliverables for the subsequent reporting period.

(c) The Contractor shall provide a list of outstanding actions awaiting Contracting Officer authorization, noted with
the corresponding work assignment, such as subcontractor/consultant consents, overtime approvals, and work plan
approvals.

(d) The report shall specify financial status at the contract level as follows:

(1) For the current reporting period, display the amount claimed.

(2) For the cumulative period and the cumulative contract life display: the amount obligated, amount originally
invoiced, amount paid, amount suspended, amount disallowed, and remaining approved amount. The remaining
approved amount is defined as the total obligated amount, less the total amount originally invoiced, plus total
amount disallowed.

(3) Labor hours.

(i) A list of employees, their labor categories, and the numbers of hours worked for the reporting period.

(i1) For the current reporting period, display the expended direct labor hours and costs broken out by EPA contract
labor hour category for the prime contractor and each subcontractor and consultant.

(iii) For the cumulative contract period and the cumulative contract life display: the negotiated, expended and
remaining direct labor hours and costs broken out by EPA contract labor hour category for the prime contractor, and
each subcontractor and consultant.

(iv) Display the estimated direct labor hours and costs to be expended during the next reporting period.

(4) Display the current dollar ceilings in the contract, net amount invoiced, and remaining amounts for the following
categories: Direct labor hours, total estimated cost, award fee pool (if applicable), subcontracts by individual

subcontractor, travel, program management, and Other Direct Costs (ODCs).

(5) Unbilled allowable costs. Display the total costs incurred but unbilled for the current reporting period and
cumulative for the contract.

(6) Average cost of direct labor. Compare the actual average cost per hour to date with the average cost per hour of
the approved work plans for the current contract period.

(e) The report shall specify financial status at the work assignment or delivery order level as follows:
(1) For the current period, display the amount claimed.

(2) For the cumulative period display: amount shown on workplan, or latest work assignment/delivery order
amendment amount (whichever is later); amount currently claimed; amount paid; amount suspended; amount
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disallowed; and remaining approved amount. The remaining approved amount is defined as: the workplan amount or
latest work assignment or delivery order amount (whichever is later), less total amounts originally invoiced, plus
total amount disallowed.

(3) Labor hours.

(i) A list of employees, their labor categories, and the number of hours worked for the reporting period.

(ii) For the current reporting period, display the expended direct labor hours and costs broken out by EPA contract
labor hour category for the prime contractor and each subcontractor and consultant.

(iii) For the current reporting period, cumulative contract period, and the cumulative contract life display: the
negotiated, expended and remaining direct labor hours and costs broken out by EPA contract labor hour category for
the prime contractor and each subcontractor and consultant.

(iv) Display the estimated direct labor hours and costs to be expended during the next reporting period.

(v) Display the estimates of remaining direct labor hours and costs required to complete the work assignment or
delivery order.

(4) Unbilled allowable costs. Display the total costs incurred but unbilled for the current reporting period and
cumulative for the work assignment.

(5) Average cost of direct labor. Display the actual average cost per hour with the cost per hour estimated in the
workplan.

(6) A list of deliverables for each work assignment or delivery order during the reporting period.

(f) This submission does not change the notification requirements of the "Limitation of Cost" or "Limitation of
Funds" clauses requiring separate written notice to the Contracting Officer.

(g) The reports shall be submitted to the following addresses on or before the 15th of each month following the first
complete reporting period of the contract. See EPAAR 1552.232-70, Submission of Invoices, paragraph (e), for
details on the timing of submittals. Distribute reports as follows:

No. of Copies ~ Addressee

1 Project Officer.

1 Contracting Officer.

EPAAR 1552.211-75 Working files. (APR 1984)

EPAAR 1552.211-78 Management consulting services. (APR 1985)

EPA-F-12-101 PERIOD OF PERFORMANCE

The period of performance of this contract shall be from August 30, 2013 through August 29, 2018, exclusive of all
required reports.

EPAAR 1552.211-70 REPORTS OF WORK (OCT 2009)
The Contractor shall prepare and deliver reports, including plans, evaluations, studies, analyses and manuals in
accordance with the Task Order Statement of Work. Each report shall cite the contract number, identifying the U.S.

Environmental Protection Agency as the sponsoring agency, and identify the name of the contractor preparing the
report.

END OF SECTION F
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Section G - Contract Administration Data
EPAAR 1552.232-73 Payments-fixed-rate services contract. (OCT 2000)
EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES
Contract-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:

Esther Williford
Contracting Officers Representative/Project Officer

USEPA Headquarters

Potomac Yards — South

Ariel Rios Building

1200 Pennsylvania Avenue, NW
Mail Code 5202P

Washington, DC 20460

703-603-8743
williford.esther@epa.gov

Tiffany Moreland

Alternate Contracting Officers Representative/Project Officer
Potomac Yards — South

Ariel Rios Building

1200 Pennsylvania Avenue, NW

Mail Code 5202P

Washington, DC 20460

703-603-8911
moreland.tiffany @epa.gov

Contracting Officials responsible for administering this contract are as follows:

Eric Schermerhorn
Contracting Officer

USEPA Headquarters

Ariel Rios Building

1200 Pennsylvania Avenue, NW
Mail Code 3805R

Washington, DC 20460

202-564-6095
schermerhorn.eric @epa.gov

END OF SECTION G
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Section H - Special Contract Requirements
EPAAR 1552.208-70 Printing. (DEC 2005)
EPAAR 1552.209-71 Organizational conflicts of interest. (MAY 1994)
EPAAR 1552.209-73 Notification of conflicts of interest regarding personnel. (MAY 1994)
EPAAR 1552.227-76 Project employee confidentiality agreement. (MAY 1994)
EPAAR 1552.235-70 Screening business information for claims of confidentiality. (APR 1984)
EPAAR 1552.235-71 Treatment of confidential business information. (APR 1984)
EPAAR 1552.235-79 Release of contractor confidential business information. (APR 1996)
EPAAR 1552.235-80 Access to confidential business information. (OCT 2000)
EPAAR 1552.237-70 Contract publication review procedures. (APR 1984)

(a) Material generated under this contract intended for release to the public is subject to the Agency's publication
review process in accordance with the EPA Order on this subject and the following.

(b) Except as indicated in paragraph (c) of this contract, the Contractor shall not independently publish or print
material generated under this contract until after completion of the EPA review process. The Project Officer will
notify the Contractor of review completion within 15 calendar days after the Contractor's transmittal to the Project
Officer of material generated under this contract. If the Contractor does not receive Project Officer notification
within this period, the Contractor shall immediately notify the Contracting Officer in writing.

(c) The Contractor may publish, in a scientific journal, material resulting directly or indirectly from work performed
under this contract, subject to the following:

(1) The Contractor shall submit to the Contracting Officer and the Project Officer, at least 30 days prior to
publication, a copy of any paper, article, or other dissemination of information intended for publication.

(2) The Contractor shall include the following statement in a journal article which has not been subjected to EPA
review: "Although the research described in this article has been funded wholly or in part by the United States
Environmental Protection Agency contract (number) to (Name of Contractor), it has not been subject to the
Agency's review and therefore does not necessarily reflect the views of the Agency, and no official endorsement
should be inferred.”

(3) Following publication of the journal article, the Contractor shall submit five copies of the journal article to the
Project Officer, and one copy to the Contracting Officer.

(d) If the Government has completed the review process and agreed that the contract material may be attributed to
EPA, the Contractor shall include the following statement in the document:

This material has been funded wholly or in part by the United States Environmental Protection Agency under
contract (number) to (name). It has been subject to the Agency's review, and it has been approved for publication as
an EPA document. Mention of trade names or commercial products does not constitute endorsement or
recommendation for use.

(e) If the Government has completed the review process, but decides not to publish the material, the Contractor may

independently publish and distribute the material for its own use and its own expense, and shall include the
following statement in any independent publication:
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Although the information described in this article has been funded wholly or in part by the United States
Environmental Protection Agency under contract (number) to (name), it does not necessarily reflect the views of the
Agency and no official endorsement should be inferred.

(End of clause)

EPAAR 1552.237-71 Technical direction. (AUG 2009)

EPAAR 1552.237-72 Key personnel. (APR 1984)

(a) The Contractor shall assign to this contract the following key personnel:

Program Manager
Deputy Program Manager
Quality Assurance (QA) Officer

(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions of key personnel
unless the substitution is necessitated by illness, death, or termination of employment. The Contractor shall notify
the Contracting Officer within 15 calendar days after the occurrence of any of these events and provide the
information required by paragraph (c) of this clause. After the initial 90-day period, the Contractor shall submit the
information required by paragraph (c) to the Contracting Officer at least 15 days prior to making any permanent
substitutions.

(c) The Contractor shall provide a detailed explanation of the circumstances necessitating the proposed substitutions,
complete resumes for the proposed substitutes, and any additional information requested by the Contracting Officer.
Proposed substitutes should have comparable qualifications to those of the persons being replaced. The Contracting
Officer will notify the Contractor within 15 calendar days after receipt of all required information of the decision on
substitutions. This clause will be modified to reflect any approved changes of key personnel.

(End of clause)

EPAAR 1552.237-75 Paperwork Reduction Act. (APR 1984)

EPAAR 1552.237-76 Government-Contractor Relations. (JUN 1999)

(a) The Government and the Contractor understand and agree that the services to be delivered under this contract by
the contractor to the Government are non-personal services and the parties recognize and agree that no employer-
employee relationship exists or will exist under the contract between the Government and the Contractor's
personnel. It is, therefore, in the best interest of the Government to afford both parties a full understanding of their
respective obligations.

(b) Contractor personnel under this contract shall not:

(1) Be placed in a position where they are under the supervision, direction, or evaluation of a Government employee.

(2) Be placed in a position of command, supervision, administration or control over Government personnel, or over
personnel of other Contractors under other EPA contracts, or become a part of the Government organization.

(3) Be used in administration or supervision of Government procurement activities.
(c) Employee relationship. (1) The services to be performed under this contract do not require the Contractor or
his/her personnel to exercise personal judgment and discretion on behalf of the Government. Rather the Contractor's

personnel will act and exercise personal judgment and discretion on behalf of the Contractor.

(2) Rules, regulations, directives, and requirements that are issued by the U.S. Environmental Protection Agency
under its responsibility for good order, administration, and security are applicable to all personnel who enter the
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Government installation or who travel on Government transportation. This is not to be construed or interpreted to
establish any degree of Government control that is inconsistent with a non-personal services contract.

(d) Inapplicability of employee benefits. This contract does not create an employer-employee relationship.
Accordingly, entitlements and benefits applicable to such relationships do not apply.

(1) Payments by the Government under this contract are not subject to Federal income tax withholdings.
(2) Payments by the Government under this contract are not subject to the Federal Insurance Contributions Act.

(3) The Contractor is not entitled to unemployment compensation benefits under the Social Security Act, as
amended, by virtue of performance of this contract.

(4) The Contractor is not entitled to workman's compensation benefits by virtue of this contract.

(5) The entire consideration and benefits to the Contractor for performance of this contract is contained in the
provisions for payment under this contract.

(e) Notice. It is the Contractor's, as well as, the Government's responsibility to monitor contract activities and notify
the Contracting Officer if the Contractor believes that the intent of this clause has been or may be violated.

(1) The Contractor should notify the Contracting Officer in writing promptly, within [5] calendar days from the date
of any incident that the Contractor considers to constitute a violation of this clause. The notice should include the
date, nature and circumstance of the conduct, the name, function and activity of each Government employee or
Contractor official or employee involved or knowledgeable about such conduct, identify any documents or
substance of any oral communication involved in the conduct, and the estimate in time by which the Government
must respond to this notice to minimize cost, delay or disruption of performance.

(2) The Contracting Officer will promptly, within [7] calendar days after receipt of notice, respond to the notice in
writing. In responding, the Contracting Officer will either:

(1) Confirm that the conduct is in violation and when necessary direct the mode of further performance,

(ii) Countermand any communication regarded as a violation,

(iii) Deny that the conduct constitutes a violation and when necessary direct the mode of further performance; or

(iv) In the event the notice is inadequate to make a decision, advise the Contractor what additional information is

required, and establish the date by which it should be furnished by the Contractor and the date thereafter by which

the Government will respond.

(End of clause)

EPAAR 1552.239-70 Rehabilitation act notice. (OCT 2000)

EPAAR 1552.242-71 Contractor Performance Evaluations (OCT 2011)

EPAAR 1552.245-71 Government-furnished data. (SEP 2009)
(a) The Government shall deliver to the Contractor the Government-furnished data described in the
contract. If the data, suitable for its intended use, is not delivered to the Contractor, the Contracting Officer
shall equitably adjust affected provisions of this contract in accordance with the "Changes"” clause when:

(1) The Contractor submits a timely written request for an equitable adjustment; and

(2) The facts warrant an equitable adjustment.
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(b) Title to Government-furnished data shall remain in the Government.
(c) The Contractor shall use the Government-furnished data only in connection with this contract.

(d) The following data will be furnished to the Contractor on or about the time indicated: TBD at TO
Award

(End of clause)
EPA-H-37-101 EXPERT TESTIMONY

On occasion, the Government may have the need for expert and non-expert testimony during enforcement
proceedings for a given site where the contractor provided services. Such effort shall be considered within the scope
of this contract. The individual(s) selected to testify shall be fully knowledgeable of the details of the site under
litigation, shall be credible, and shall, if necessary, be an expert in the field. The testimony shall normally relate to
what actions the contractor took at a site. Preparation of affidavits and depositions may be required. If the effort is
required during contract performance, a negotiated supplemental agreement will be issued under the contract. In the
event such services are required after performance of this contract, a separate negotiated procurement action may be
initiated with the Contractor.

EPA-H-04-102 ELECTRONIC SIGNATURES

The Government and Contractor agree to accept one another's electronic signature on documents transmitted
electronically under this contract. All electronically signed documents must be reproducible in a human-intelligible
form and clearly indicate: (1) that the document was electronically signed, (2) who signed the document, (3) the title
of the electronic signer, and (4) the date and time it was signed. The parties shall not deny the legal effect, validity,
or enforceability of the records containing electronic signatures they transmit and receive on the ground that such
records, including the signature(s), are in electronic form.

The receipt date and time of any record shall be the date and time the record is received at the EPA external Lotus
Notes Gateway. In the event either party experiences a major system failure which renders the ability to transmit
electronic signatures inoperable for more than one business day, the party experiencing the system failure must
promptly notify the other party by telephone or by facsimile. While the system is inoperable, the parties may
exchange records by facsimile transmissions, with signed originals and copies sent by surface mail or delivered by
hand.

The following types of documents shall be issued as signed, paper originals only.
NONE

At the request of either party, the other party shall provide a duplicate paper original, with a handwritten signature,
of the following types of documents.

NONE

Each party agrees that it will promptly notify the other party of any unauthorized access to, or loss or destruction of
electronic records sent or received. Depending on the seriousness of the lapse in computer system security, the
contracting officer may modify or suspend the contractor's authorization to use electronic signatures.

EPA-H-07-101 PUBLIC COMMUNICATION

The Contractor shall not represent itself as EPA to outside parties. To maintain public trust, and to not mislead the
public, the Contractor shall, when communicating with outside parties, identify itself as an Agency Contractor.

When performing work for EPA, contractor personnel must be easily identifiable to the public as an EPA contractor
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through use of badges, corporate logos, or other distinguishable credentials.

EPA-H-07-103 NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON
ENVIRONMENTAL PROTECTION AGENCY

The Contractor shall not perform any of the following activities on behalf of EPA in connection with this contract:
1. The actual preparation of Congressional testimony.

2. The interviewing or hiring of individuals for employment at EPA.

3. Developing and/or writing of Position Descriptions and Performance Standards.

4. The actual determination of Agency policy.

5. Participating as a voting member on a Performance Evaluation Board; participating in and/or attending Award
Fee meetings.

6. Preparing Award Fee Letters, even under typing services contracts.
7. The actual preparation of Award Fee Plans.
8. The preparation of documents on EPA Letterhead other than routine administrative correspondence.

9. Reviewing vouchers and invoices for the purposes of determining whether costs, hours, and work performed are
reasonable.

10. The preparation of Statements of Work, Work Assignments, Technical Direction Documents, Delivery Orders,
or any other work issuance document under a contract that the contractor is performing or may perform. Such a
work issuance document, prepared by an EPA prime contractor under an EPA prime contract for its subcontractor, is

exempt from this prohibition.

11. The actual preparation of responses to audit reports from the Inspector General, General Accounting Office, or
other auditing entities.

12. Preparing responses to Congressional correspondence.

13. The actual preparation of responses to Freedom of Information Act requests, other than routine, non judgmental
correspondence.

14. Any contract which authorizes a contractor to represent itself as EPA to outside parties.
15. Conducting administrative hearings.

16. Reviewing findings concerning the eligibility of EPA employees for security clearances.
17. The actual preparation of an office's official budget request.

END OF SECTION H
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Section I - Contract Clauses
FAR 52.202-1 Definitions. (JAN 2012)
FAR 52.203-3 Gratuities. (APR 1984)
FAR 52.203-5 Covenant Against Contingent Fees. (APR 1984)
FAR 52.203-6 Restrictions on Subcontractor Sales to the Government. (SEP 2006)
FAR 52.203-7 Anti-Kickback Procedures. (OCT 2010)
FAR 52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or Improper Activity. (JAN 1997)
FAR 52.203-10 Price or Fee Adjustment for Illegal or Improper Activity. (JAN 1997)
FAR 52.203-12 Limitation on Payments to Influence Certain Federal Transactions. (OCT 2010)
FAR 52.203-13 Contractor Code of Business Ethics and Conduct. (APR 2010)
FAR 52.203-14 Display of Hotline Poster(s). (DEC 2007)
(a) Definition.
"United States," as used in this clause, means the 50 States, the District of Columbia, and outlying areas.
(b) Display of fraud hotline poster(s). Except as provided in paragraph (c)--
(1) During contract performance in the United States, the Contractor shall prominently display in
common work areas within business segments performing work under this contract and at contract

work sites--

(1) Any agency fraud hotline poster or Department of Homeland Security (DHS) fraud
hotline poster identified in paragraph (b)(3) of this clause; and

(i) Any DHS fraud hotline poster subsequently identified by the Contracting Officer.
(2) Additionally, if the Contractor maintains a company website as a method of providing
information to employees, the Contractor shall display an electronic version of the poster(s) at the
website.
(3) Any required posters may be obtained as follows:
Poster(s) Obtain from
SEE EPAAR CLAUSE 1552.203-71
(c) If the Contractor has implemented a business ethics and conduct awareness program, including a
reporting mechanism, such as a hotline poster, then the Contractor need not display any agency fraud

hotline posters as required in paragraph (b) of this clause, other than any required DHS posters.

(d) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (d), in
all subcontracts that exceed $5,000,000, except when the subcontract--

(1) Is for the acquisition of a commercial item; or
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(2) Is performed entirely outside the United States.
(End of clause)
FAR 52.203-16 Preventing Personal Conflicts of Interest. (DEC 2011)
FAR 52.204-4 Printed or Copied Double-Sided on Postconsumer Fiber Content Paper. (May 2011)
FAR 52.204-7 Central Contractor Registration. (AUG 2012)
FAR 52.204-10 Reporting Executive Compensation and First-Tier Subcontract Awards. (AUG 2012)

FAR 52.209-6 Protecting the Government's Interest When Subcontracting with Contractors Debarred,
Suspended, or Proposed for Debarment. (DEC 2010)

FAR 52.209-9 Updates of Publicly Available Information Regarding Responsibility Matters. (FEB 2012)
FAR 52.215-2 Audit and Records - Negotiation. (OCT 2010)

FAR 52.215-8 Order of Precedence - Uniform Contract Format. (OCT 1997)

FAR 52.216-7 Allowable Cost and Payment. (JUN 2011)

(a) Invoicing. (1) The Government will make payments to the Contractor when requested as work
progresses, but (except for small business concerns) not more often than once every 2 weeks, in amounts
determined to be allowable by the Contracting Officer in accordance with Federal Acquisition Regulation
(FAR) subpart 31.2 in effect on the date of this contract and the terms of this contract. The Contractor may
submit to an authorized representative of the Contracting Officer, in such form and reasonable detail as the
representative may require, an invoice or voucher supported by a statement of the claimed allowable cost
for performing this contract.

(2) Contract financing payments are not subject to the interest penalty provisions of the Prompt
Payment Act. Interim payments made prior to the final payment under the contract are contract
financing payments, except interim payments if this contract contains Alternate I to the clause at
52.232-25.

(3) The designated payment office will make interim payments for contract financing on the 30th
day after the designated billing office receives a proper payment request.

In the event that the Government requires an audit or other review of a specific payment request to ensure
compliance with the terms and conditions of the contract, the designated payment office is not compelled to make
payment by the specified due date.

(b) Reimbursing costs. (1) For the purpose of reimbursing allowable costs (except as provided in paragraph
(b)(2) of this clause, with respect to pension, deferred profit sharing, and employee stock ownership plan
contributions), the term "costs" includes only -

(i) Those recorded costs that, at the time of the request for reimbursement, the Contractor
has paid by cash, check, or other form of actual payment for items or services purchased

directly for the contract;

(i) When the Contractor is not delinquent in paying costs of contract performance in the
ordinary course of business, costs incurred, but not necessarily paid, for -

(A) Supplies and services purchased directly for the contract and associated
financing payments to subcontractors, provided payments determined due will
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be made -

(1) In accordance with the terms and conditions of a subcontract or
invoice; and

(2) Ordinarily within 30 days of the submission of the Contractor's
payment request to the Government;

(B) Materials issued from the Contractor's inventory and placed in the
production process for use on the contract;

(C) Direct labor;
(D) Direct travel,
(E) Other direct in-house costs; and

(F) Properly allocable and allowable indirect costs, as shown in the records
maintained by the Contractor for purposes of obtaining reimbursement under
Government contracts; and

(iii) The amount of financing payments that have been paid by cash, check, or other
forms of payment to subcontractors.

(2) Accrued costs of Contractor contributions under employee pension plans shall be excluded
until actually paid unless -

(1) The Contractor's practice is to make contributions to the retirement fund quarterly or
more frequently; and

(ii) The contribution does not remain unpaid 30 days after the end of the applicable
quarter or shorter payment period (any contribution remaining unpaid shall be excluded
from the Contractor's indirect costs for payment purposes).

(3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) of this
clause, allowable indirect costs under this contract shall be obtained by applying indirect cost rates
established in accordance with paragraph (d) of this clause.

(4) Any statements in specifications or other documents incorporated in this contract by reference
designating performance of services or furnishing of materials at the Contractor's expense or at no
cost to the Government shall be disregarded for purposes of cost-reimbursement under this clause.

(c) Small business concerns. A small business concern may receive more frequent payments than every 2
weeks.

(d) Final indirect cost rates. (1) Final annual indirect cost rates and the appropriate bases shall be
established in accordance with Subpart 42.7 of the Federal Acquisition Regulation (FAR) in effect for the
period covered by the indirect cost rate proposal.

(2)(1) The Contractor shall submit an adequate final indirect cost rate proposal to the Contracting
Officer (or cognizant Federal agency official) and auditor within the 6-month period following the
expiration of each of its fiscal years. Reasonable extensions, for exceptional circumstances only,
may be requested in writing by the Contractor and granted in writing by the Contracting Officer.
The Contractor shall support its proposal with adequate supporting data.

(ii) The proposed rates shall be based on the Contractor's actual cost experience for that
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period. The appropriate Government representative and the Contractor shall establish the
final indirect cost rates as promptly as practical after receipt of the Contractor's proposal.

(iii) An adequate indirect cost rate proposal shall include the following data unless
otherwise specified by the cognizant Federal agency official:

(A) Summary of all claimed indirect expense rates, including pool, base, and
calculated indirect rate.

(B) General and Administrative expenses (final indirect cost pool). Schedule of
claimed expenses by element of cost as identified in accounting records (Chart
of Accounts).

(C) Overhead expenses (final indirect cost pool). Schedule of claimed expenses
by element of cost as identified in accounting records (Chart of Accounts) for
each final indirect cost pool.

(D) Occupancy expenses (intermediate indirect cost pool). Schedule of claimed
expenses by element of cost as identified in accounting records (Chart of
Accounts) and expense reallocation to final indirect cost pools.

(E) Claimed allocation bases, by element of cost, used to distribute indirect
costs.

(F) Facilities capital cost of money factors computation.

(G) Reconciliation of books of account (i.e., General Ledger) and claimed direct
costs by major cost element.

(H) Schedule of direct costs by contract and subcontract and indirect expense
applied at claimed rates, as well as a subsidiary schedule of Government
participation percentages in each of the allocation base amounts.

(D Schedule of cumulative direct and indirect costs claimed and billed by
contract and subcontract.

(J) Subcontract information. Listing of subcontracts awarded to companies for
which the contractor is the prime or upper-tier contractor (include prime and
subcontract numbers; subcontract value and award type; amount claimed during
the fiscal year; and the subcontractor name, address, and point of contact
information).

(K) Summary of each time-and-materials and labor-hour contract information,
including labor categories, labor rates, hours, and amounts; direct materials;

other direct costs; and, indirect expense applied at claimed rates.

(L) Reconciliation of total payroll per IRS form 941 to total labor costs
distribution.

(M) Listing of decisions/agreements/approvals and description of
accounting/organizational changes.

(N) Certificate of final indirect costs (see 52.242-4, Certification of Final
Indirect Costs).

(O) Contract closing information for contracts physically completed in this fiscal
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year (include contract number, period of performance, contract ceiling amounts,
contract fee computations, level of effort, and indicate if the contract is ready to
close).

(iv) The following supplemental information is not required to determine if a proposal is
adequate, but may be required during the audit process:

(A) Comparative analysis of indirect expense pools detailed by account to prior
fiscal year and budgetary data.

(B) General Organizational information and Executive compensation for the five
most highly compensated executives. See 31.205-6(p). Additional salary
reference information is available at
http://www.whitehouse.gov/omb/procurement_index_exec_comp/.

(C) Identification of prime contracts under which the contractor performs as a
subcontractor.

(D) Description of accounting system (excludes contractors required to submit a
CAS Disclosure Statement or contractors where the description of the
accounting system has not changed from the previous year's submission).

(E) Procedures for identifying and excluding unallowable costs from the costs
claimed and billed (excludes contractors where the procedures have not changed
from the previous year's submission).

(F) Certified financial statements and other financial data (e.g., trial balance,
compilation, review, etc.).

(G) Management letter from outside CPAs concerning any internal control
weaknesses.

(H) Actions that have been and/or will be implemented to correct the
weaknesses described in the management letter from subparagraph (G) of this

section.

(D List of all internal audit reports issued since the last disclosure of internal
audit reports to the Government.

(J) Annual internal audit plan of scheduled audits to be performed in the fiscal
year when the final indirect cost rate submission is made.

(K) Federal and State income tax returns.
(L) Securities and Exchange Commission 10-K annual report.
(M) Minutes from board of directors meetings.

(N) Listing of delay claims and termination claims submitted which contain
costs relating to the subject fiscal year.

(O) Contract briefings, which generally include a synopsis of all pertinent
contract provisions, such as: Contract type, contract amount, product or
service(s) to be provided, contract performance period, rate ceilings, advance
approval requirements, pre-contract cost allowability limitations, and billing
limitations.
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(v) The Contractor shall update the billings on all contracts to reflect the final settled
rates and update the schedule of cumulative direct and indirect costs claimed and billed,
as required in paragraph (d)(2)(iii)(I) of this section, within 60 days after settlement of
final indirect cost rates.

(3) The Contractor and the appropriate Government representative shall execute a written
understanding setting forth the final indirect cost rates. The understanding shall specify (i) the
agreed-upon final annual indirect cost rates, (ii) the bases to which the rates apply, (iii) the periods
for which the rates apply, (iv) any specific indirect cost items treated as direct costs in the
settlement, and (v) the affected contract and/or subcontract, identifying any with advance
agreements or special terms and the applicable rates. The understanding shall not change any
monetary ceiling, contract obligation, or specific cost allowance or disallowance provided for in
this contract. The understanding is incorporated into this contract upon execution.

(4) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute within the
meaning of the Disputes clause.

(5) Within 120 days (or longer period if approved in writing by the Contracting Officer) after
settlement of the final annual indirect cost rates for all years of a physically complete contract, the
Contractor shall submit a completion invoice or voucher to reflect the settled amounts and rates.
The completion invoice or voucher shall include settled subcontract amounts and rates. The prime
contractor is responsible for settling subcontractor amounts and rates included in the completion
invoice or voucher and providing status of subcontractor audits to the contracting officer upon
request.

(6)(i) If the Contractor fails to submit a completion invoice or voucher within the time specified in
paragraph (d)(5) of this clause, the Contracting Officer may--

(A) Determine the amounts due to the Contractor under the contract; and
(B) Record this determination in a unilateral modification to the contract.

(i1) This determination constitutes the final decision of the Contracting Officer in
accordance with the Disputes clause.

(e) Billing rates. Until final annual indirect cost rates are established for any period, the Government shall
reimburse the Contractor at billing rates established by the Contracting Officer or by an authorized
representative (the cognizant auditor), subject to adjustment when the final rates are established. These
billing rates -

(1) Shall be the anticipated final rates; and

(2) May be prospectively or retroactively revised by mutual agreement, at either party's request, to
prevent substantial overpayment or underpayment.

(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions in FAR
42.708(a) are satisfied.

(g) Audit. At any time or times before final payment, the Contracting Officer may have the Contractor's
invoices or vouchers and statements of cost audited. Any payment may be -

(1) Reduced by amounts found by the Contracting Officer not to constitute allowable costs; or

(2) Adjusted for prior overpayments or underpayments.
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(h) Final payment. (1) Upon approval of a completion invoice or voucher submitted by the Contractor in
accordance with paragraph (d)(5) of this clause, and upon the Contractor's compliance with all terms of this
contract, the Government shall promptly pay any balance of allowable costs and that part of the fee (if any)
not previously paid.

(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other amounts
(including interest, if any) accruing to or received by the Contractor or any assignee under this
contract, to the extent that those amounts are properly allocable to costs for which the Contractor
has been reimbursed by the Government. Reasonable expenses incurred by the Contractor for
securing refunds, rebates, credits, or other amounts shall be allowable costs if approved by the
Contracting Officer. Before final payment under this contract, the Contractor and each assignee
whose assignment is in effect at the time of final payment shall execute and deliver -

(1) An assignment to the Government, in form and substance satisfactory to the
Contracting Officer, of refunds, rebates, credits, or other amounts (including interest, if
any) propetly allocable to costs for which the Contractor has been reimbursed by the
Government under this contract; and

(ii) A release discharging the Government, its officers, agents, and employees from all
liabilities, obligations, and claims arising out of or under this contract, except -

(A) Specified claims stated in exact amounts, or in estimated amounts when the
exact amounts are not known;

(B) Claims (including reasonable incidental expenses) based upon liabilities of
the Contractor to third parties arising out of the performance of this contract;
provided, that the claims are not known to the Contractor on the date of the
execution of the release, and that the Contractor gives notice of the claims in
writing to the Contracting Officer within 6 years following the release date or
notice of final payment date, whichever is earlier; and

(C) Claims for reimbursement of costs, including reasonable incidental
expenses, incurred by the Contractor under the patent clauses of this contract,

excluding, however, any expenses arising from the Contractor's indemnification
of the Government against patent liability.

(End of clause)

FAR 52.216-18 Ordering. (OCT 1995)
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery
orders or task orders by the individuals or activities designated in the Schedule. Such orders may be issued

from contract award through contract expiration.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of
conflict between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered "issued” when the Government deposits the order
in the mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if
authorized in the Schedule.

(End of clause)

FAR 52.216-19 Order Limitations. (OCT 1995)

(a) Minimum order. When the Government requires supplies or services covered by this contract in an
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amount of less than $10,000.00, the Government is not obligated to purchase, nor is the Contractor
obligated to furnish, those supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor -
(1) Any order for a single item in excess of $2,000,000.00 per year;
(2) Any order for a combination of items in excess of N/A; or

(3) A series of orders from the same ordering office within three (3) days that together call for
quantities exceeding the limitation in subparagraph (b)(1) or (2) of this section.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the
Federal Acquisition Regulation (FAR)), the Government is not required to order a part of any one
requirement from the Contractor if that requirement exceeds the maximum-order limitations in paragraph
(b) of this section.

(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding
the maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering
office within three (3)days after issuance, with written notice stating the Contractor's intent not to ship the
item (or items) called for and the reasons. Upon receiving this notice, the Government may acquire the
supplies or services from another source.

(End of clause)
FAR 52.216-22 Indefinite Quantity. (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period
stated, in the Schedule. The quantities of supplies and services specified in the Schedule are estimates only
and are not purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the
Ordering clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or
services specified in the Schedule up to and including the quantity designated in the Schedule as the
"maximum.” The Government shall order at least the quantity of supplies or services designated in the
Schedule as the "minimum."

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no
limit on the number of orders that may be issued. The Government may issue orders requiring delivery to
multiple destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall
be completed by the Contractor within the time specified in the order. The contract shall govern the
Contractor's and Government's rights and obligations with respect to that order to the same extent as if the
order were completed during the contract's effective period; provided, that the Contractor shall not be
required to make any deliveries under this contract after 365 days.

(End of clause)

FAR 52.217-8 Option to Extend Services. (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance

hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor within 30 days of contract expiration.
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(End of clause)

FAR 52.219-6 Notice of Total Small Business Set-Aside. (NOV 2011)

FAR 52.219-8 Utilization of Small Business Concerns. (JAN 2011)

FAR 52.219-28 Post-Award Small Business Program Representation. (APR 2012)
(a) Definitions. As used in this clause -

"Long-term contract” means a contract of more than five years in duration, including options. However, the
term does not include contracts that exceed five years in duration because the period of performance has
been extended for a cumulative period not to exceed six months under the clause at 52.217-8, Option to
Extend Services, or other appropriate authority.

"Small business concern" means a concern, including its affiliates, that is independently owned and
operated, not dominant in the field of operation in which it is bidding on Government contracts, and
qualified as a small business under the criteria in 13 CFR part 121 and the size standard in paragraph (c) of
this clause. Such a concern is "not dominant in its field of operation” when it does not exercise a controlling
or major influence on a national basis in a kind of business activity in which a number of business
concerns are primarily engaged. In determining whether dominance exists, consideration shall be given to
all appropriate factors, including volume of business, number of employees, financial resources,
competitive status or position, ownership or control of materials, processes, patents, license agreements,
facilities, sales territory, and nature of business activity.

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the
Contractor shall rerepresent its size status according to paragraph (e) of this clause or, if applicable,
paragraph (g) of this clause, upon the occurrence of any of the following:

(1) Within 30 days after execution of a novation agreement or within 30 days after modification of
the contract to include this clause, if the novation agreement was executed prior to inclusion of
this clause in the contract.

(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days
after modification of the contract to include this clause, if the merger or acquisition occurred prior
to inclusion of this clause in the contract.

(3) For long-term contracts -
(1) Within 60 to 120 days prior to the end of the fifth year of the contract; and

(ii) Within 60 to 120 days prior to the date specified in the contract for exercising any
option thereafter.

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time
of this rerepresentation that corresponds to the North American Industry Classification System (NAICS)
code assigned to this contract. The small business size standard corresponding to this NAICS code can be
found at http://www.sba.gov/content/table-small-business-size-standards.

(d) The small business size standard for a Contractor providing a product which it does not manufacture
itself, for a contract other than a construction or service contract, is 500 employees.

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation

required by paragraph (b) of this clause by validating or updating all its representations in the Online
Representations and Certifications Application and its data in the Central Contractor Registration, as
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necessary, to ensure that they reflect the Contractor's current status. The Contractor shall notify the
contracting office in writing within the timeframes specified in paragraph (b) of this clause that the data
have been validated or updated, and provide the date of the validation or update.

(1) If the Contractor represented that it was other than a small business concern prior to award of this
contract, the Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of this
clause.

(g) If the Contractor does not have representations and certifications in ORCA, or does not have a
representation in ORCA for the NAICS code applicable to this contract, the Contractor is required to
complete the following rerepresentation and submit it to the contracting office, along with the contract
number and the date on which the rerepresentation was completed:

The Contractor represents that it g is, a small business concern under NAICS Code 541620 assigned
to contract number EP-W-13-016. (Contractor to sign and date and insert authorized signer's name and
title).

(End of clause)

FAR 52.222-3 Convict Labor. (JUN 2003)

FAR 52.222-21 Prohibition of Segregated Facilities. (FEB 1999)

FAR 52.222-26 Equal Opportunity. (MAR 2007)

FAR 52.222-35 Equal Opportunity for Veterans. (SEP 2010)

FAR 52.222-36 Affirmative Action for Workers with Disabilities. (OCT 2010)

FAR 52.222-37 Employment Reports on Veterans. (SEP 2010)

FAR 52.222-40 Notification of Employee Rights Under the National Labor Relations Act. (DEC 2010)
FAR 52.222-50 Combating Trafficking in Persons. (FEB 2009)

FAR 52.222-54 Employment Eligibility Verification. (JUL 2012)

FAR 52.223-6 Drug-Free Workplace. (MAY 2001)

FAR 52.223-18 Encouraging Contractor Policies to Ban Text Messaging While Driving. (AUG 2011)
FAR 52.224-1 Privacy Act Notification. (APR 1984)

FAR 52.224-2 Privacy Act. (APR 1984)

FAR 52.225-13 Restrictions on Certain Foreign Purchases. (JUN 2008)

FAR 52.227-1 Authorization and Consent. (DEC 2007)

FAR 52.227-14 Rights in Data--General. (DEC 2007)

FAR 52.227-17 Rights in Data--Special Works. (DEC 2007)

FAR 52.232-7 Payments under Time-and-Materials and Labor-Hour Contracts. (AUG 2012)

The Government will pay the Contractor as follows upon the submission of vouchers approved by the Contracting
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Officer or the authorized representative:

(a) Hourly rate. (1) Hourly rate means the rate(s) prescribed in the contract for payment for labor that meets
the labor category qualifications of a labor category specified in the contract that are--

(i) Performed by the Contractor;
(ii) Performed by the subcontractors; or

(iii) Transferred between divisions, subsidiaries, or affiliates of the Contractor under a
common control.

(2) The amounts shall be computed by multiplying the appropriate hourly rates prescribed in the
Schedule by the number of direct labor hours performed.

(3) The hourly rates shall be paid for all labor performed on the contract that meets the labor
qualifications specified in the contract. Labor hours incurred to perform tasks for which labor
qualifications were specified in the contract will not be paid to the extent the work is performed by
employees that do not meet the qualifications specified in the contract, unless specifically
authorized by the Contracting Officer.

(4) The hourly rates shall include wages, indirect costs, general and administrative expense, and
profit. Fractional parts of an hour shall be payable on a prorated basis.

(5) Vouchers may be submitted not more than once every two weeks, to the Contracting Officer or
authorized representative. A small business concern may receive more frequent payments than
every two weeks. The Contractor shall substantiate vouchers (including any subcontractor hours
reimbursed at the hourly rate in the schedule) by evidence of actual payment and by-

(i) Individual daily job timekeeping records;

(ii) Records that verify the employees meet the qualifications for the labor categories
specified in the contract; or

(ii1) Other substantiation approved by the Contracting Officer.

(6) Promptly after receipt of each substantiated voucher, the Government shall, except as
otherwise provided in this contract, and subject to the terms of paragraph (e) of this clause, pay the
voucher as approved by the Contracting Officer or authorized representative.

(7) Unless otherwise prescribed in the Schedule, the Contracting Officer may unilaterally issue a
contract modification requiring the Contractor to withhold amounts from its billings until a reserve
is set aside in an amount that the Contracting Officer considers necessary to protect the
Government's interests. The Contracting Officer may require a withhold of 5 percent of the
amounts due under paragraph (a) of this clause, but the total amount withheld for the contract shall
not exceed $50,000. The amounts withheld shall be retained until the Contractor executes and
delivers the release required by paragraph (g) of this clause.

(8) Unless the Schedule prescribes otherwise, the hourly rates in the Schedule shall not be varied
by virtue of the Contractor having performed work on an overtime basis. If no overtime rates are
provided in the Schedule and overtime work is approved in advance by the Contracting Officer,
overtime rates shall be negotiated. Failure to agree upon these overtime rates shall be treated as a
dispute under the Disputes clause of this contract. If the Schedule provides rates for overtime, the
premium portion of those rates will be reimbursable only to the extent the overtime is approved by
the Contracting Officer.
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(b) Materials. (1) For the purposes of this clause--
(i) Direct materials means those materials that enter directly into the end product, or that
are used or consumed directly in connection with the furnishing of the end product or
service.

(i1) Materials means--

(A) Direct materials, including supplies transferred between divisions,
subsidiaries, or affiliates of the Contractor under a common control;

(B) Subcontracts for supplies and incidental services for which there is not a
labor category specified in the contract;

(C) Other direct costs (e.g., incidental services for which there is not a labor
category specified in the contract, travel, computer usage charges, etc.); and

(D) Applicable indirect costs.
(2) If the Contractor furnishes its own materials that meet the definition of a commercial item at
2.101, the price to be paid for such materials shall not exceed the Contractor's established catalog
or market price, adjusted to reflect the--
(i) Quantities being acquired; and

(i1) Actual cost of any modifications necessary because of contract requirements.

(3) Except as provided for in paragraph (b)(2) of this clause, the Government will reimburse the
Contractor for allowable cost of materials provided the Contractor--

(i) Has made payments for materials in accordance with the terms and conditions of the
agreement or invoice; or

(ii) Ordinarily makes these payments within 30 days of the submission of the Contractor's
payment request to the Government and such payment is in accordance with the terms
and conditions of the agreement or invoice.
(4) Payment for materials is subject to the Allowable Cost and Payment clause of this contract.
The Contracting Officer will determine allowable costs of materials in accordance with Subpart

31.2 of the Federal Acquisition Regulation (FAR) in effect on the date of this contract.

(5) The Contractor may include allocable indirect costs and other direct costs to the extent they
are--

(1) Comprised only of costs that are clearly excluded from the hourly rate;

(ii) Allocated in accordance with the Contractor's written or established accounting
practices; and

(iii) Indirect costs are not applied to subcontracts that are paid at the hourly rates.
(6) To the extent able, the Contractor shall--

(1) Obtain materials at the most advantageous prices available with due regard to securing
prompt delivery of satisfactory materials; and
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(ii) Take all cash and trade discounts, rebates, allowances, credits, salvage, commissions,
and other benefits. When unable to take advantage of the benefits, the Contractor shall
promptly notify the Contracting Officer and give the reasons. The Contractor shall give
credit to the Government for cash and trade discounts, rebates, scrap, commissions, and
other amounts that have accrued to the benefit of the Contractor, or would have accrued
except for the fault or neglect of the Contractor. The Contractor shall not deduct from
gross costs the benefits lost without fault or neglect on the part of the Contractor, or lost
through fault of the Government.

(7) Except as provided for in 31.205-26(e) and (), the Government will not pay profit or fee to the
prime Contractor on materials.

(c) If the Contractor enters into any subcontract that requires consent under the clause at 52.244-2,
Subcontracts, without obtaining such consent, the Government is not required to reimburse the Contractor
for any costs incurred under the subcontract prior to the date the Contractor obtains the required consent.
Any reimbursement of subcontract costs incurred prior to the date the consent was obtained shall be at the
sole discretion of the Government.

(d) Total cost. It is estimated that the total cost to the Government for the performance of this contract shall
not exceed the ceiling price set forth in the Schedule, and the Contractor agrees to use its best efforts to
perform the work specified in the Schedule and all obligations under this contract within such ceiling price.
If at any time the Contractor has reason to believe that the hourly rate payments and material costs that will
accrue in performing this contract in the next succeeding 30 days, if added to all other payments and costs
previously accrued, will exceed 85 percent of the ceiling price in the Schedule, the Contractor shall notify
the Contracting Officer giving a revised estimate of the total price to the Government for performing this
contract with supporting reasons and documentation. If at any time during performing this contract, the
Contractor has reason to believe that the total price to the Government for performing this contract will be
substantially greater or less than the then stated ceiling price, the Contractor shall so notify the Contracting
Officer, giving a revised estimate of the total price for performing this contract, with supporting reasons
and documentation. If at any time during performing this contract, the Government has reason to believe
that the work to be required in performing this contract will be substantially greater or less than the stated
ceiling price, the Contracting Officer will so advise the Contractor, giving the then revised estimate of the
total amount of effort to be required under the contract.

(e) Ceiling price. The Government will not be obligated to pay the Contractor any amount in excess of the
ceiling price in the Schedule, and the Contractor shall not be obligated to continue performance if to do so
would exceed the ceiling price set forth in the Schedule, unless and until the Contracting Officer notifies
the Contractor in writing that the ceiling price has been increased and specifies in the notice a revised
ceiling that shall constitute the ceiling price for performance under this contract. When and to the extent
that the ceiling price set forth in the Schedule has been increased, any hours expended and material costs
incurred by the Contractor in excess of the ceiling price before the increase shall be allowable to the same
extent as if the hours expended and material costs had been incurred after the increase in the ceiling price.

(f) Audit. At any time before final payment under this contract, the Contracting Officer may request audit
of the vouchers and supporting documentation. Each payment previously made shall be subject to reduction
to the extent of amounts, on preceding vouchers, that are found by the Contracting Officer or authorized
representative not to have been properly payable and shall also be subject to reduction for overpayments or
to increase for underpayments. Upon receipt and approval of the voucher designated by the Contractor as
the "completion voucher” and supporting documentation, and upon compliance by the Contractor with all
terms of this contract (including, without limitation, terms relating to patents and the terms of paragraph (g)
of this clause), the Government shall promptly pay any balance due the Contractor. The completion
voucher, and supporting documentation, shall be submitted by the Contractor as promptly as practicable
following completion of the work under this contract, but in no event later than 120 days (or such longer
period as the Contracting Officer may approve in writing) from the date of completion.

(g) Assignment and Release of Claims. The Contractor, and each assignee under an assignment entered into
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under this contract and in effect at the time of final payment under this contract, shall execute and deliver,
at the time of and as a condition precedent to final payment under this contract, a release discharging the
Government, its officers, agents, and employees of and from all liabilities, obligations, and claims arising
out of or under this contract, subject only to the following exceptions:

(1) Specified claims in stated amounts, or in estimated amounts if the amounts are not susceptible
of exact statement by the Contractor.

(2) Claims, together with reasonable incidental expenses, based upon the liabilities of the
Contractor to third parties arising out of performing this contract, that are not known to the
Contractor on the date of the execution of the release, and of which the Contractor gives notice in
writing to the Contracting Officer not more than 6 years after the date of the release or the date of
any notice to the Contractor that the Government is prepared to make final payment, whichever is
earlier.
(3) Claims for reimbursement of costs (other than expenses of the Contractor by reason of its
indemnification of the Government against patent liability), including reasonable incidental
expenses, incurred by the Contractor under the terms of this contract relating to patents.
(h) Interim payments on contracts for other than services. (1) Interim payments made prior to the final
payment under the contract are contract financing payments. Contract financing payments are not subject to
the interest penalty provisions of the Prompt Payment Act.
(2) The designated payment office will make interim payments for contract financing on the 30th
day after the designated billing office receives a proper payment request. In the event that the
Government requires an audit or other review of a specific payment request to ensure compliance
with the terms and conditions of the contract, the designated payment office is not compelled to
make payment by the specified due date.
(1) Interim payments on contracts for services. For interim payments made prior to the final payment under
this contract, the Government will make payment in accordance with the Prompt Payment Act (31 U.S.C.
3903) and prompt payment regulations at 5 CFR part 1315.
(End of Clause)
FAR 52.232-17 Interest. (OCT 2010)
FAR 52.232-20 Limitation of Cost. (APR 1984)
FAR 52.232-22 Limitation of Funds. (APR 1984)
FAR 52.232-23 Assignment of Claims. (JAN 1986)
FAR 52.232-25 Prompt payment. (OCT 2008)
FAR 52.232-33 Payment by Electronic Funds Transfer - Central Contractor Registration. (OCT 2003)
FAR 52.233-1 Disputes. (JUL 2002) - Alternate I (DEC 1991)
FAR 52.233-3 Protest after Award. (AUG 1996)
FAR 52.233-4 Applicable Law for Breach of Contract Claim. (OCT 2004)
FAR 52.239-1 Privacy or Security Safeguards. (AUG 1996)

FAR 52.242-2 Production Progress Reports. (APR 1991)

Page 28



FAR 52.242-3 Penalties for Unallowable Costs. (MAY 2001)
FAR 52.242-13 Bankruptcy. (JUL 1995)
FAR 52.243-3 Changes - Time-and-Materials or Labor-Hours. (SEP 2000)
FAR 52.244-2 Subcontracts. (OCT 2010)
(a) Definitions. As used in this clause -

"Approved purchasing system" means a Contractor's purchasing system that has been reviewed and
approved in accordance with Part 44 of the Federal Acquisition Regulation (FAR).

"Consent to subcontract” means the Contracting Officer's written consent for the Contractor to enter into a
particular subcontract.

"Subcontract” means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to
furnish supplies or services for performance of the prime contractor a subcontract. It includes, but is not
limited to, purchase orders, and changes and modifications to purchase orders.

(b) When this clause is included in a fixed-price type contract, consent to subcontract is required only on
unpriced contract actions (including unpriced modifications or unpriced delivery orders), and only if

required in accordance with paragraph (c) or (d) of this clause.

(c) If the Contractor does not have an approved purchasing system, consent to subcontract is required for
any subcontract that -

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or
(2) Is fixed-price and exceeds -
(1) For a contract awarded by the Department of Defense, the Coast Guard, or the
National Aeronautics and Space Administration, the greater of the simplified acquisition
threshold or 5 percent of the total estimated cost of the contract; or
(ii) For a contract awarded by a civilian agency other than the Coast Guard and the
National Aeronautics and Space Administration, either the simplified acquisition
threshold or 5 percent of the total estimated cost of the contract.
(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the
Contracting Officer's written consent before placing the following subcontracts: All subcontracts other
than those mentioned in paragraph (j) of this clause are subject to approval by the CO
(e)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract
or modification thereof for which consent is required under paragraph (b), (c) or (d) of this clause,
including the following information:
(i) A description of the supplies or services to be subcontracted.
(i) Identification of the type of subcontract to be used.

(iii) Identification of the proposed subcontractor.

(iv) The proposed subcontract price.
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(v) The subcontractor's current, complete, and accurate certified cost or pricing data and
Certificate of Current Cost or Pricing Data, if required by other contract provisions.

(vi) The subcontractor’s Disclosure Statement or Certificate relating to Cost Accounting
Standards when such data are required by other provisions of this contract.

(vii) A negotiation memorandum reflecting -
(A) The principal elements of the subcontract price negotiations;

(B) The most significant considerations controlling establishment of initial or
revised prices;

(C) The reason certified cost or pricing data were or were not required;

(D) The extent, if any, to which the Contractor did not rely on the
subcontractor's certified cost or pricing data in determining the price objective
and in negotiating the final price;

(E) The extent to which it was recognized in the negotiation that the
subcontractor's certified cost or pricing data were not accurate, complete, or
current; the action taken by the Contractor and the subcontractor; and the effect
of any such defective data on the total price negotiated,

(F) The reasons for any significant difference between the Contractor's price
objective and the price negotiated; and

(G) A complete explanation of the incentive fee or profit plan when incentives
are used. The explanation shall identify each critical performance element,
management decisions used to quantify each incentive element, reasons for the
incentives, and a summary of all trade-off possibilities considered.

(2) The Contractor is not required to notify the Contracting Officer in advance of entering into any
subcontract for which consent is not required under paragraph (b), (c) or (d) of this clause.

(f) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting
Officer to any subcontract nor approval of the Contractor's purchasing system shall constitute a
determination -

(1) Of the acceptability of any subcontract terms or conditions;

(2) Of the allowability of any cost under this contract; or

(3) To relieve the Contractor of any responsibility for performing this contract.
(g) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-
plus-a-percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not
exceed the fee limitations in FAR 15.404-4(c)(4)(i).
(h) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed
and prompt notice of any claim made against the Contractor by any subcontractor or vendor that, in the
opinion of the Contractor, may result in litigation related in any way to this contract, with respect to which

the Contractor may be entitled to reimbursement from the Government.

(1) The Government reserves the right to review the Contractor's purchasing system as set forth in FAR
Subpart 44.3.
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(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were evaluated
during negotiations:

Team Subcontractors:

(b)4)

Team Consultants:

(b)4)

(End of clause)

FAR 52.244-6 Subcontracts for Commercial Items. (DEC 2010)

(a) Definitions. As used in this clause--

"Commercial item" has the meaning contained in Federal Acquisition Regulation 2.101, Definitions.

"Subcontract” includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the
Contractor or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at
all tiers to incorporate, commercial items or non-developmental items as components of items to be
supplied under this contract.

(c)(1) The Contractor shall insert the following clauses in subcontracts for commercial items:

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (APR 2010} (Pub. L.
110-252, Title VI, Chapter 1 (41 U.S.C. 251 note)), if the subcontract exceeds $5,000,000
and has a performance period of more than 120 days. In altering this clause to identify the
appropriate parties, all disclosures of violation of the civil False Claims Act or of Federal
criminal law shall be directed to the agency Office of the Inspector General, with a copy
to the Contracting Officer.

(1) 52.203-15, Whistleblower Protections Under the American Recovery and
Reinvestment Act of 2009 (JUN 2010) (Section 1553 of Pub. L. 111-5), if the subcontract
is funded under the Recovery Act.

(iii) 52.219-8, Utilization of Small Business Concerns (DEC 2010) (15 U.S.C. 637(d)(2)
and (3)), in all subcontracts that offer further subcontracting opportunities. If the
subcontract (except subcontracts to small business concerns) exceeds $650,000 ($1.5
million for construction of any public facility), the subcontractor must include 52.219-8
in lower tier subcontracts that offer subcontracting opportunities.
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(iv) 52.222-26, Equal Opportunity (MAR 2007) (E.O. 11246).
(v) 52.222-35, Equal Opportunity for Veterans (SEP 2010) (38 U.S.C. 4212(a)).

(vi) 52.222-36, Affirmative Action for Workers with Disabilities (OCT 2010) (29 U.S.C.
793).

(vii) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act
(DEC 2010) (E.O. 13496), if flow down is required in accordance with paragraph (f) of
FAR clause 52.222-40.

(viii) 52.222-50, Combating Trafficking in Persons (FEB 2009) (22 U.S.C. 7104(g)).

(ix) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB
2006) (46 U.S.C. App. 1241 and 10 U.S.C. 2631), if flow down is required in accordance
with paragraph (d) of FAR clause 52.247-64.

(2) While not required, the Contractor may flow down to subcontracts for commercial items a
minimal number of additional clauses necessary to satisfy its contractual obligations.

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts
awarded under this contract.

(End of clause)

FAR 52.246-25 Limitation of Liability - Services. (FEB 1997)

FAR 52.249-6 Termination (Cost-Reimbursement). (MAY 2004) - Alternate IV (SEP 1996)

FAR 52.249-14 Excusable Delays. (APR 1984)

FAR 52.252-2 Clauses Incorporated by Reference. (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may

be accessed electronically at this/these address(es):

FAR Clauses:
http://farsite.hill.af.mil/v{fara.htm

EPAAR Clauses:
http://www.ecfr.gov/cgi-bin/text-idx ?c=ecfr&rgn=divo& view=text&node=48:6.0.1.8.35.1&idno=48

(End of clause)

FAR 52.253-1 Computer Generated Forms. (JAN 1991)

EPAAR 1552.203-71 Display of EPA Office of Inspector General Hotline poster. (AUG 2000)

EPAAR 1552.216-72 Ordering-by designated ordering officers. (APR 1984)

(a) The Government will order any supplies and services to be furnished under this contract by issuing delivery
orders on Optional Form 347, or any agency prescribed form, from date of award through contract expiration. In

addition to the Contracting Officer, the following individuals are authorized ordering officers.

Any Warranted EPA Contracting Officer
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(b) A Standard Form 30 will be the method of amending delivery orders.

(c) The Contractor shall acknowledge receipt of each order and shall prepare and forward to the Ordering Officer
within ten (10) calendar days the proposed staffing plan for accomplishing the assigned task within the period
specified.

(d) If the Contractor considers the estimated labor hours or specified work completion date to be unreasonable,
he/she shall promptly notify the Ordering Officer and Contracting Officer in writing within 10 calendar days,
stating why the estimated labor hours or specified completion date is considered unreasonable.

(e) Each delivery order will have a ceiling price, which the Contractor may not exceed. When the Contractor has
reason to believe that the labor payment and support costs for the order, which will accrue in the next thirty (30)

days, will bring total cost to over 85 percent of the ceiling price specified in the order, the Contractor shall notify the
Ordering Officer.

(f) Paragraphs (c), (d), and (e) of this clause apply only when services are being ordered.

END OF SECTION 1
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SOL-HQ-12-00019 Attachment 1

Statement of Work for OSRTI Management and Analytical Support

I. PURPOSE

The purpose of this contract is to obtain planning, management, and oversight services for the
U.S. Environmental Protection Agency’s (EPA’s) Office of Superfund Remediation and
Technology Innovation (OSRTI) within the Office of Solid Waste and Emergency Response
(OSWER). Contract services are anticipated in the following areas: strategic planning and
analysis; performance and reporting requirements; regulatory and legislative analysis; support
and development of guidance documents; training, conference, and meeting support; technical
analysis and research and technical information transfer and coordination; resources management
and information management analysis and support; and communications, including
community/public outreach and environmental justice activities analysis.

I1I. INTRODUCTION

The mission of EPA is to protect human health and the environment. OSWER is an Agency
component that is responsible for programs articulated under the Comprehensive Environmental
Response, Compensation, and Liability Act (CERCLA, or Superfund) of 1980, as amended by
the Superfund Amendments and Reauthorization Act (SARA) of 1986; the Resource
Conservation and Recovery Act (RCRA) and amendments; and other legislation and Agency
directives related to the characterization, remediation, and monitoring of solid and hazardous
wastes. OSWER provides policy, guidance and direction for the Agency's emergency response
and waste programs. It develops guidelines for the land disposal of hazardous waste and
underground storage tanks. It provides technical assistance to all levels of government to
establish safe practices in waste management. It administers the Brownfields program, which
supports state and local governments in redeveloping and reusing potentially contaminated sites.
It also manages the Superfund program, which responds to abandoned and active hazardous
waste sites and accidental oil and chemical releases. Finally, it encourages innovative
technologies to address contaminated soil and groundwater.

The mission of OSRTI is to return contaminated areas of land associated with Superfund sites to
communities for safe reuse in a healthy environment. The purpose of the OSRTI Management
and Analytical Support Contract is to provide support primarily to the OSRTI program in the
planning, management and oversight of the program authorized under CERCLA and SARA.
The contractor will provide support to the three OSRTI divisions:

e The Technology Innovation and Field Services Division (TIFSD) provides technical
support to a wide variety of customers internal and external to the Agency. Technical
support includes direct field assistance in response to incidents and spills, developing and
providing analytical services in the field and via laboratories, and training and support on
innovative field investigation and remediation technologies. More specifically, division
staff provides technical direction in the role of “first responder” for environmental,
analytical laboratory support through the management of the Contract Laboratory Program
(CLP) or other non-CLP contracts, hazardous waste characterization, exposure assessment,
outdoor and indoor air monitoring, and data management. The division develops response
guidance and regulations as well as supports on-site response actions. TIFSD also provides
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outreach and training to assist Regional/state project managers integrate new technologies
and tools into Superfund and other cleanup programs. In addition, TIFSD provides
expertise for information on remediation technologies, evaluates field readiness of potential
remedies, and identifies important cost and performance issues.

The Assessment and Remediation Division (ARD) is responsible for supporting the
regions on all aspects of Superfund remediation, including site assessment, placement of
sites on the National Priorities List (NPL), remedial investigations/feasibility studies,
study and design, remedy selection and implementation, post-construction activities, and
deleting sites from the NPL once site clean-up is completed. The division is also
responsible for coordination with state and tribal organizations, for involvement of the
community at Superfund sites, and for encouraging the return of sites to productive uses
in communities. The division serves as the lead within OSRTI for science policy issues,
including risk assessment policies and technologies, chemical-specific policies, and
coordination of Superfund research.

The Resource Management Division (RMD) is responsible for supporting the Superfund
program through work planning, analysis, budgeting, contract, grant and interagency
placement and management, and human resources activities. In addition information
technology systems, including the Superfund Enterprise Management System (SEMS)
and program web material, and Superfund record management systems are designed and
developed in this division. The division monitors and evaluates programmatic
achievements and reports results though Agency systems.

ACRONYMS and IMPORTANT WEBSITES
Acronyms

Assessment and Remediation Division (ARD)

Clean Water Act (CWA)

Comprehensive Environmental Response, Compensation and Liability Act (CERCLA)
Contract Laboratory Program (CLP)

Environmental Protection Agency (EPA)

Federal Managers Financial Integrity Act (FMFIA)

Government Performance and Results Act (GPRA)

National Association of Remedial Project Managers (NARPM)
National Contingency Plan (NCP)

Office of Solid Waste and Emergency Response (OSWER)

Office of Superfund Remediation and Technology Innovation (OSRTI)
Oil Pollution Act (OPA)

On-Scene Coordinator (OSC)

Record of Decision (ROD)

Remedial Project Manager (RPM)

Resource Conservation and Recovery Act (RCRA)

Resource Management Division (RMD)

Superfund Amendments and Reauthorization Action (SARA)
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Superfund Comprehensive Accomplishments Plan (SCAP)
Superfund Program Implementation Manual (SPIM)
Technology Innovation and Field Services Division (TIFSD)

Websites

http://epa.gov/superfund

http:/ www.cluin.org
http://www.cluin.org/optimization
http:// www.cluin.org/contaminantfocus/
http://www.cluin.org/remediation/
http:// www.cluin.org/characterization/
http://www.cluin.org/databases/
http://www.frtr.gov
http://www.trainex.org
http://www.brownfieldstsc.org/
http://www.epa.gov/supertund/health/conmedia/sediment/ssrc.hitm

IV. PERFORMANCE TASKS
This mission support contract includes the following tasks, each of which is described in more
detail, below.

1) Supporting strategic program planning, analysis, and reporting;

2) Conducting policy, regulatory, and legislative analysis and developing guidance
documents;

3) Conducting technical research and supporting transfer of technical information;

4) Supporting program resource and data management;

5) Supporting communications outreach, community involvement, and environmental
justice activities;

6) Providing support for training, conferences, and meetings; and

7) Maintaining the Clu-In system and related technical content on EPA website.

Performance Task 1: Approximate Percentage of Annual Work= 15%'
Supporting strategic program planning, analysis, and reporting

Federal agencies are held accountable for achieving program results; including initiating and
evaluating program performance reforms, measuring program performance against goals and
reporting publicly on progress; and improving federal program effectiveness and public
accountability by focusing on results, service, quality, and customer satisfaction. EPA programs
develop program objectives and provide information about program results and service quality.
The programs also provide EPA senior management and Congressional decision makers with
objective information on achieving statutory objectives and on the relative effectiveness and

L All Performance Task descriptions are accompanied by an “approximate percentage of annual work.” These
numbers are estimates based on historical values and are provided for informational purposes only. As this is
an indefinite delivery/indefinite quantity (ID/1Q) contract, actual values may vary. The EPA does not commit
to the estimates provided.
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efficiency of program spending and results. In addition, programs continuously evaluate and
adjust internal management and operations to achieve efficient operations in delivering services
and meeting program objectives.

The contractor can anticipate performing the following types of activities under this task:

A. Provide support in preparing for annual and mid-year work planning
sessions.

B. Conduct analysis of financial and programmatic data to identify trends.

C. Manage programmatic financial data, activity data and accomplishments in
spreadsheet form.

D. Research, analyze, compile, and evaluate data on issues affecting Superfund planning
and implementation strategies (e.g., strategies associated with early response at
hazardous waste sites, groundwater cleanup, contaminated soil cleanup, five-year
review policy for remedial actions where contaminants remain).

E. Evaluate Agency policies and procedures in terms of function, effectiveness, and
conformance; coordinate, analyze and document program activities; and conduct studies
and recommend options for Superfund administrative improvements.

F. Develop and prepare briefing materials; and prepare draft and final reports of findings in
support of strategic planning efforts.

G. Provide support, including training, on implementing government-wide performance
initiatives, (e.g., related to the Federal Managers Financial Integrity Act).

H. Analyze methods and evaluate Superfund programs planning systems and processes
to support annual EPA regional negotiation efforts, and other ad hoc efforts.

Performance Task 2: Approximate Percentage of Annual Work = 15%
Conducting policy, regulatory and legislative analysis, and developing guidance documents

Superfund and other EPA programs incorporate the analysis and reporting conducted on its
program into materials that inform various programmatic offices, e.g., regional offices,
regarding implementation. This direction is made through the development of fact sheets,
guidance and policy directives. Under this task the contractor will assist in providing material
for the development of programmatic direction, including support for developing regulations,
developing guidance, preparing legislative analyses, and developing option analyses. The
contractor can anticipate performing the following activities under this task.

A. Provide background research in the development of draft regulations.

B. Provide regulatory impact analyses, including cost/benefit analyses.

C. Categorize, analyze and develop summaries of public comments, and develop
recommendations on responses to those comments for EPA’s consideration and final
decision; collect and analyze information on the communications process used by
EPA staff; examine the processes and procedures used by EPA; and based on
analyses, recommend options for improvement of communications and turnaround of
information among EPA staff and decision makers.

D. Analyze regulatory bills and amendments introduced in the House and Senate, and
prepare an analysis of differences between these proposals and the current law
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(CERCLA), positions previously articulated by the Administration, and/or any
position taken by EPA in testimony or other public forum. Develop and update
guidance documents to be used by the EPA to implement program initiatives and
initiatives. These documents are provided to a diverse constituency, covering
environmental technical policies and procedures (e.g., risk assessment guidance and
environmental sampling guidance) and thus should be tailored to intended audiences.

E. Perform research and analyses to assist EPA in the development of technical policies,
strategies and plans to implement the Superfund program. The policies, strategies,
and plans will be consistent with CERCLA, Clean Water Act (CWA), Oil Pollution
Act (OPA) and the National Contingency Plan (NCP).

F. Provide technical, analytical and research assistance to EPA in modifying and
improving technical policies and applying the policies as case studies.

G. Research, collect and review available information on the guidance topic; identify
actions taken at individual sites; and interview HQ, Regional, and other
appropriate personnel.

H. Analyze the information gathered to provide a comprehensive range of
options.

I. Develop a series of options based on the research and analysis.

J. Collate comments; draft responses; summarize and document meeting minutes; and
provide information to support workgroups (e.g., workgroup schedules, logistics,
and source materials).

K. Conduct research concerning the impact of environmental statutes on federal
agencies. May involve identifying, compiling, and analyzing technical issues;
developing and maintaining briefing materials; conducting workgroup meetings; and
preparing summaries of public meetings.

L. Provide technical and analytical support for EPA program implementation activities
(e.g., site priorities, national program guidance, programmatic and oversight
functions, administrative improvements, and environmental justice).

M. Perform statistical and economic analyses for EPA use in the development of
briefing materials, option papers, technical and economic support documents,
conference papers, data summary sheets, and fact sheets.

N. Conduct research, analyses, and fact-findings to assist the EPA in the development of
regulatory impact statements.

Performance Task 3: Approximate Percentage of Annual Work =30%
Conducting technical research and supporting transfer of technical information

The Superfund program uses a broad array of information and technologies in conducting site
listing, evaluation and cleanup. As a result, program staff needs to be aware of current
developments in the practice of hazardous waste remediation and contaminant characterization.
To support EPA personnel the contractor can anticipate performing the following activities under
this task:

A. Providing assistance in conducting technical research in the major areas that impact the

EPA. For example, the contractor shall perform research and fact-finding regarding
hazardous waste control for use by EPA in remedy selection, risk assessment, assessing
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demographics around Superfund sites, analyzing site characteristics and trends, and
analyzing effectiveness of technical remedies. Technical research may consist of
interviews, collection of existing data, statistical design and analysis and presentation of
the analysis and quality assurance/quality control. Research may involve the need to
access and collect data from EPA databases or other federal databases. This research may
be used as the basis for fact sheets, option papers, and background support for EPA in
developing policy and guidance. However, the contractor's work will be reviewed and
approved by EPA to ensure that all final decisions are made by Agency personnel.

. Perform analyses, research and fact-finding to assist EPA in the preparation of issue
papers, technical assessments and analyses as specified in individual work assignments
concerning technical aspects of activities such as CERCLA strategies for addressing
contaminated groundwater, contaminated sediments, vapor intrusion and mining sites;
EPA's groundwater strategy; RCRA/CERCLA interfaces; site identification/assessment;
specific regulatory requirements; remedy selection criteria; environmental indicators; and
cleanup methods and initiatives.

. Assist EPA in reviewing and summarizing technical data from ongoing and past cleanup
actions and site assessments for EPA's use in determining consistency with existing EPA
guidance and the requirements for new guidance. The technical assistance will be
directed at the site evaluation, remedial and removal areas of the Superfund/OSWER
program. Technical assignments will be of a statistical, chemical, economic, health,
hydrogeologic and/or engineering nature, and may involve consultation with local, state
and federal field personnel and trend, risk and demographic analyses. Such assignments
may result from or lead to EPA development of specific technical guidance documents.
The contractor may be required to evaluate existing information systems incidental to
EPA's development of technical guidance. The contractor's work will be reviewed by
EPA and final decisions will be made by Agency personnel.

. Assist EPA in assuring efficient coordination of technical issues across EPA offices, as
well as other public sector agencies. The contractor will not directly coordinate with these
agencies or EPA offices but shall provide technical assistance to EPA in the preparation
of supporting documentation and analyses to facilitate the coordination. Such EPA
offices include, but are not limited to, the Inspector General, Comptroller, other OSWER
programs (such as Brownfields), Enforcement, Research and Development, and the
General Counsel. EPA anticipates extensive cooperation of federal agencies; thus the
contractor will provide input to assist in coordination of EPA's efforts with other federal
agencies; including the Centers for Disease Control, the U.S. Army Corps of Engineers,
the Department of the Interior, the Department of Energy, the Department of Defense, the
Department of the Treasury, and the agencies and bureaus of these organizations.

. Provide technical, research and fact-finding assistance to EPA for the purpose of
providing the Regions, states and EPA with flexible methods to integrate a number of
statutory requirements for use in EPA's selection of technical and policy options
consistent with CERCLA as amended by SARA. The methodologies will focus on five
substantive areas: economics (especially cost engineering), human health, environmental
impacts, engineering feasibility, and exposure (including sampling strategies, dermal
exposure, and chemical fate and transport). While the major emphasis of this effort will
be remedial actions, efforts in these areas will be modified for use in site assessment and
removal actions, as well. EPA will continue to develop general methodologies that can be
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adapted to specific site problems, but will begin to emphasize the development of
standards to improve the consistency and timeliness of site evaluation and remedial
action. The contractor shall assist the Agency by providing possible options with detailed
substantiation, which the Agency will critically review and use as appropriate in making
the final Agency decisions.

. Provide support to EPA to assist OSRTI in implementation of the Agency quality system
in a manner that is fully compliant with EPA Order 5360.1, A2, May 5, 2000, and any
subsequent updates as well as other Agency policy and guidance related to quality
assurance. Implementation of the Agency-wide quality system in OSRTI provides the
necessary management and technical practices to assure that environmental data used to
support Agency decisions are of adequate quality and usability for their intended purpose.
The contractor shall provide support for quality-related areas such as peer review,
information quality guidelines, and the science inventory.

. Provide support to EPA in general categories of design and construction. For example,
the contractor shall perform technical analysis for EPA use in evaluating Superfund
remedial design; remedial action; operation and maintenance; acceptance of finished
remedies; project management; cost estimating/control; value engineering; pilot and
bench scale testing; site deletion process; and investigation of opportunities to assist
minority, small business, other contractors, and subcontractors in the Superfund program.
. Provide technical and analytical support to EPA in evaluating technologies, (e.g., serve as
experts in the design, construction, and operation of remedies), assessing how the
technologies can be improved, providing support for estimating design and construction
costs, and evaluating health and safety issues at sites during remedy operation. Products
will be for EPA's use in developing guidance, reports and troubleshooting. Agency
directed analytical/technical/program support may encompass data collection and initial
data analysis for all the above areas and may include the following:

a. conducting technical research, as well as compiling and analyzing data, for a
variety of technical topics that will support EPA's evaluation of the
implementation of Superfund regulations, guidance and procedures;

b. conducting technical research, as well as compiling and analyzing data, for a
variety of technical topics that will shed light on the effectiveness of alternative
implementation approaches that the Agency might take including program
support for accomplishing technical services;

c. gathering and reporting information that supports the use of different technologies
for different types of site problems, especially innovative treatment technologies;

d. gathering and reporting information on problems that occur during design and
construction and operation of sites that may assist EPA's evaluation of problem
solving alternatives;

e. analyzing and reporting various economic, technological, health effects and
institutional issues that affect the selection and implementation of site
remedies;

f. assisting in the development of technical guidance pertaining to design and
construction issues and procedures (e.g., value engineering, health and safety,
materials and handling, etc.) relevant to enforcement, state, tribal, or fund lead
projects;

g. supporting the evaluation of post-construction effectiveness, including five
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year reviews, long term response action, and institutional controls.

h. assisting in the preparation of presentations (oral, written, audio visual, etc.) or
reports of findings and alternative approaches;

1. performing background research and analyses for preparation of briefing and
abstracts to support presentations; and

j. providing quick response support involving research and or analysis to
support EPA in technical issue paper development and oversight of its
technical operations including its remedial contractors.

Performance Task 4: Approximate Percentage of Annual Work = 5%
Supporting program resource and data management

The Superfund Comprehensive Accomplishments Plan (SCAP), the Government Performance
and Results Act (GPRA) , Federal Managers Financial Integrity Act (FMFIA) and ad hoc reports
are the central planning and management processes (documented in the Superfund Program
Implementation/Management Manual) for planning, budgeting, tracking and evaluating
administrative program progress toward Superfund site cleanups. Because of its program wide
importance, SCAP is closely related to Agency wide planning and management systems
including Superfund budget and distribution of personnel.

The SCAP is built by accumulating site-specific planning (scheduling and dollars) and
accomplishments data as derived from Superfund systems. Although the Regions are
responsible for developing the site-specific data and entering it into Superfund systems,
national programmatic guidance shapes development of annual plans for sites by establishing
priorities and operating procedures. SCAP, GPRA, program management, and ad hoc reports,
which display Superfund data, are common tools shared by the Regions and Headquarters in the
tracking of site progress, distribution of the Regional extramural budget, the evaluation of the
Superfund program, and future site plans.

The contractor can anticipate performing the following activities under this task:

A. Conduct research, fact-finding and data analysis to assess resource needs, and how such
needs have changed over time. The contractor shall prepare summary analyses in the
preliminary steps of budget and operating plan development. Obtain data as well as
compile and analyze other related information through direct database queries, including:
conduct and document statistical trends analyses of the cost and durations of various
stages of the Superfund cleanup process for use in assessing its budget needs and refining
budgetary models;

B. Conduct and document up to date statistical analyses of the cost of remedial actions as
represented in Engineering Evaluations/Cost Assessments, Feasibility Studies, Records of
Decision (RODs) and actual construction projects for use in developing and refining
analytical tools to estimate the out year removal and remedial costs of implementing the
Superfund program;

C. Analyze and document historical patterns of Superfund response spending by
programmatic activity and cost type. These data analyses will serve as a preliminary input
for allocation of funds in the annual Operating Plan linked to the SCAP and GPRA
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performance objectives;

. Analyze and document how the cost and duration of response projects varies by technical
characteristics of the site and management characteristics of its response approach;

. Prepare financial reports, charts, and graphics that document the obligations and
expenditures of Superfund resources by program activity and organization;

. Compile, analyze, integrate, and graphically display Superfund data to support SCAP and
GPRA as follows:

a. analyzing data, producing and preparing materials for inclusion in
programmatic reports packages, Superfund Program Implementation Manual
(SPIM), as well as various ad hoc reports for the Superfund Annual report to
Congress and other publications; preparing reports based on the results of
requested analyses; and maintaining a library of completed analyses and
reports;

b. providing analytical support to facilitate accurate reports creation and correct data
collection;

c. compiling Superfund data in graphical display portraying the segments of the
Superfund cleanup pipeline. Graphics shall include costs associated with
pipeline segments, durations of the segments, and quarterly regional
accomplishments for each segment;

d. developing charts showing the progress of the Superfund program;

e. providing data analysis and graphics support for the analysis of Regional and
individual state planning and performance data, including analyses on costs and
durations associated with pipeline segments;

f. supporting the development and implementation of Environmental Indicators of
Superfund program progress; and

g. preparing documentation that may be incorporated into standard operating
procedures and guidance to support data extraction of SCAP and other
management information.

. Analyze Superfund administrative and programmatic requirements and prepare reports to
disseminate information;

. Evaluate and use existing software (commercial or EPA-owned) to support reports
environment;

Prepare fact sheets and handouts; record and write minutes; and summarize action
items and assist with various preparations for the annual Superfund program
management meetings; perform analysis of technical issues with ranging

complexities;

Research and analyze information to write the SPIM and its supplements. Analyze the
SCAP process and recommend process improvements for consideration and
implementation;

. Review and analyze agency guidance, directives, program policies and

procedures; and provide results, options, and recommendations;

. Research, analyze, and document data for EPA use in responding to requests from users
who are performing analyses using information available through EPA information
systems;

. Analyze the protocols for distributing Agency information through various media,
including defining formats and query assumptions; and
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Provide support for analyzing Superfund administrative programmatic requirements.

Performance Task 5: Approximate Percentage of Annual Work = 5%
Supporting communications outreach, community involvement, and environmental justice
activities

OSRTT is responsible for developing policy, regulations, and guidance related to community
involvement under the Superfund program. In addition, OSRTI is responsible for a variety of
projects intended to enhance public involvement in and understanding of the Superfund clean-up
process, and supporting Regional community outreach efforts. Contractor assistance will be
required to support efforts in the following ways:

e Providing analytical and technical support for a variety of Superfund community
involvement and EPA management priority programs;

e Conducting research and analytical studies; and

e Developing fact sheets and informational material.

The contractor can anticipate performing the following activities under this task:

A.

m o

Provide analytical and technical support, and conduct research and analytical studies for
Superfund community involvement programs and activities including the Technical
Assistance Grant and Technical Assistance Services for Communities programs, the
Superfund Community Advisory Group program, and the Regional Public Liaison
program. This support may involve conducting community interviews and presenting the
written findings to use in developing guidances and fact sheets;

Provide analytical and technical support for the Superfund Community Involvement
Toolkit and the Superfund Community Involvement Handbook, including updating
existing tools and guidances, and development of new tools;

Provide technical support for translating Superfund publications into languages other than
English, and formatting translated publications;

Provide technical support for evaluation of Superfund community involvement programs;
Provide meeting minutes for monthly conference calls with the Superfund community
involvement managers and staff;

Prepare public education materials that describe various aspects of the Superfund
program and technologies; and preparing materials that describe EPA's implementation
of guidance; and

Provide technical support to EPA in conducting environmental justice analyses. Such
analyses may involve reviewing, reporting or providing assistance for EPA use in the
development of issue papers on historic performance relative to minority population and
site characteristics and in efforts to provide demographic data to and raise the awareness
of site decision-makers.

Performance Task 6: Approximate Percentage of Annual Work = 25%
Providing support for training, conferences, and meetings
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OSRTTI’s primary customers are EPA On-Scene Coordinators (OSCs), Remedial Project
Managers (RPMs), Site Assessment Managers, Risk Assessors, Community Involvement
Coordinators, and their federal, tribal, and state counterparts. Other audiences include
environmental consultants and community stakeholders. OSRTI’s training programs cover a
wide range of policy, programmatic, and technical topics related to emergency response,
counterterrorism, oil spill response, remedial response, and the whole spectrum of removal and
remedial program implementation and site technical work. The contractor can reasonably
anticipate providing the expertise to co-develop, design, and deliver basic thorough advanced
courses that can range from a few hours to a week long.

OSRTTI hosts multiple classroom trainings a year. The contractor can reasonably anticipate being
expected to deliver multiple training courses in different geographic locations at the same time.
The contractor can also reasonably anticipate working closely with EPA experts to develop and
deliver training courses.

OSRTI also plans and hosts several week-long training programs per year. Two of these are the
OSC Readiness Training Program and the National Association of Remedial Project Managers
(NARPM) Training Program. These are large events with 30 to 55 courses offered during the
course of a week with as many as 11 courses offered simultaneously. Contractor support is
required to develop and deliver up to 20 of these 30 to 55 courses. The Contractor must plan and
work with other training stakeholders, providers, and contractors to coordinate the logistics,
content, and audio visual support for tasked training courses. Contractor may be tasked to be part
of a support team of contractors to provide overall support for the conferences and ancillary
meetings in order to minimize travel costs. Products developed for these events are disseminated
throughout the training year using multiple venues and media. These large events require months
of planning and close coordination with multiple EPA training teams, and the facilities. In
addition, the contractor can anticipate 5 to 15 smaller training events, from one day to one week
in duration, with 30 to 160 attendees. Support for meetings, conferences and training tasks may
have both short and long lead times and may call for concurrent events.

The contractor can anticipate providing a full range of administrative and logistical services for
the conduct of national or international training and/or conferences or meetings related to
OSWER wide mission requirements and initiatives such as:

A. Participate in EPA planning sessions for the purpose of scheduling training, conferences
or meetings.

B. Provide scheduling, logistical arrangements, correspondence, and registration of
participants for formal meetings/conferences/training.

C. Obtain meeting/training space facilities (when government owned facilities are not
available) following EPA and other federal guidelines for the procurement of such
services.

D. Provide meeting/conference registrars, facilitators, and other personnel required to

conduct formal meetings or conferences.

Design/develop/provide meeting/conference and training materials.

Supply support equipment deemed necessary to conduct a specific activity.

Deliver and/or provide training.
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Provide Subject Matter Experts for design, development and delivery of training to meet
needs identified by the EPA.

Provide post-activity evaluation analysis and reporting such as formal or informal
meeting proceedings.

Host and support live web-based internet seminars.

. Support innovative training and information dissemination techniques.

Support and coordinate training delivery networks, information sharing and training
teams such as the OSWER Training Team, OSC Readiness Task Force, National
Association of Remedial Project Managers, OSWER National Training and Exercise
Program, the Environmental Response Training Program.

. Conduct training needs assessments for programmatic job titles, identified tasks, and

priorities for the EPA and senior management.
Manage and provide training information sharing, advertisement, registration, attendance
certification and records for the CERCLA Education Center and its stakeholder partners.

Performance Task 7: Approximate Percentage of Annual Work =5%
Maintaining the Clu-In System and related technical content on EPA website

OSRTI maintains a web page that provides information and training about innovative treatment
technologies to the hazardous waste remediation community through multiple URLs with basic
HTML/PDF driven content, newsletters and listservs, multi-media content and webinars, and
social media. EPA’s preferred services include: screen-sharing, video streaming, web cams,
shared control, annotation, file sharing, instant feedback (e.g., chatting, polling, and status
indication).

The contractor can anticipate:

A.

w

oo

t

Providing the information technology (IT) infrastructure/service for the OSRTI-
sponsored web pages for the transfer of hazardous waste technology information and
training. This can be accomplished by managing and operating the IT infrastructure or
managing service provider(s) to operate a cohesive system that is economical and
operationally efficient for EPA OSRTI. Services may include third-party social media
sites, and available Agency IT infrastructure. The Systems may include multiple URLs
(and multiple inputs from multiple content providers) and may require the further
development of a modern content management system to unite the System legacy
websites and inter-connect EPA OSRTI web-content database(s).

Operating a cohesive system that integrates the various information providers and URLs
(or other “portals™).

Providing robust administrative tools for analysis, feedback, and reporting.

Providing the ability to make IT-related adjustments to content (provided under other
performance tasks) in order to make it operable with the system.

Making system available to users 24 hours a day, every day (other than typical,
temporary maintenance).

Maintain system to meet [T security requirements as determined by EPA, and all required
federal and EPA IT Security policies, laws, and guidance. The contractor shall assist the
EPA with evolving reporting requirements as directed, which may include (require) inter-
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connectivity with automated reporting systems. The contractor shall also address (with
EPA) contingency planning and continuity of operations of the System.

. Developing a Quality Assurance (QA) plan. (A portion of QA is provided by adhering to
the IT Security requirements. )

. Providing hosting and tech support for live web-based internet seminars (“webinars’) and
events, including providing the infrastructure and/or cohesive service(s) required for
delivering webinars and similar events for the audience. Service(s) needs to
accommodate:

Compliance with Section 508 of the Rehabilitation Act

Suitable for training small audiences with high interaction

Suitable for delivering information to large audiences (250+ digital connections)
Audio interaction via phone and text/chat

Permanent seminar home and archive on the System

Registrant and participant tracking tools

Technical support to participants of web seminars

120+ yearly webinars during typical weekday business hours

S me ae o
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